

ADDENDUM 1

PROJECT: 03-19-007 APC Flooring Replacement Bid - Addendum 1
BID / TIME DUE: April 5, 2019 @ 2:00 p.m.

Bidder must acknowledge receipt of this addendum on Bid Form.

CLARIFICATIONS

1. Contractor to provide a dumpster.
2. Contractor to provide an estimate of time to complete project.
3. College will move furniture from lobby prior to start of work.
4. Contractor to provide transitions as needed. Contractor may demo and reuse existing transitions if it can be removed without damaging it.
5. Contractor to provide vinyl base in the same color and height as existing.
6. Awarded Contractor to provide submittals of flooring, base, transitions, etc. for approval by the college prior to installation.
7. Prebid sign in is provided as part of this addendum.

This addendum does not change the bid due date or time.

END OF DOCUMENT

Date: **March 27, 2019**

Location: **APC**

Pre-Bid Meeting: **APC Flooring Replacement**

The following people were present for the pre-bid meeting.

Please sign in (**PLEASE PRINT CLEARLY**)

Name:	Company:	Phone Number:	Email Address:
Zach Douglas	Douglas Flooring	630 870 2764	Zach@douglasflooring.com
Tim Waldrop	Lite Construction	630 896-2220	tim@liteconstruction.com
Steve Bradford	Pinnacle Flooring	708 712-2410	steve@pinnacleflooringcompany.com
Kevin McMullan	Mr. Davids Flooring	(847) 277-9433	Kevin@mrdavids.com
Kuresh Palgharwala	Tiles In Style	630-473-9004	kuresh@tilesinstyle.com